NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 7/01/2011

Control 3510-05-019, ETC.
Project C 3510-5-19, ETC.
Highway  SH 99

County HARRIS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJIECT: C 3510-5-19 CONTRCL: 3510-05-019
COUNTY: HARRI S
LETTI NG 07/07/2011
REFERENCE NO 0701
PROPCSAL ADDENDUMS
X PROPGCSAL COVER
Bl D I NSERTS (SH. NO.:
GENERAL NOTES (SH. NO.:

X SPEC LI ST (SH. NO.: 3-6 & 4-6
X SPECI AL PROVI Sl ONS:
ADDED: 008---133, 000--2238
DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OIHER PLAN SHEETS: 06, 0619 & 01359-01400

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

PROPCSAL COVER: WORKI NG DAYS CHANGED.

PLAN SHEETS: CSJ 3510-05-027 & 019:

SHEET 06: | NDEX REVI SED.

SHEET 0619: REMOVED DUPLI| CATE SHEET SEALED ON 10/11/2010.
SHEETS 01359-01400: ADDED USACE PERM T SHEETS.

SPECI FI CATI ON LI ST:
SHEET 4-6; ADDED SP 008-133 & SP 000-2238. SP 000-2238 REPLACES THE OLD
SP 000-2238 AS THE TEXT IS NOW REVI SED.




Control 3510-05-019, ETC.

Project C 3510-5-19, ETC.

Highway  SH 99

County HARRIS

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS
WORK CONSISTING OF CONSTRUCT 4 DIRECT CONNECTOR RAMPSE, F, G AND
HARRIS COUNTY, TEXAS

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contempl ated.

This project isto be completed in 691 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller's Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

ONE HUNDRED THOUSAND (Dollars) ( $100,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested inthis proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

* Signed: **

(1) 2 3
Print Name:

(1) 2 3
Title:

(1) 2 3
Company:

(1) 2 3

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking days field contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIORTO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2FOR
EACH ITEM LISTED IN THISPROPOSAL.
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CONTROL : 3510-05-019, ETC

PRQJIECT : C 3510-5-19, ETC
H GHWAY @ SH 99
COUNTY HARRI S

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD

ITEMS 1
| TEM 100
| TEM 104
| TEM 105
| TEM 110
| TEM 132
| TEM 160
| TEM 161
| TEM 162
| TEM 164
| TEM 166
| TEM 168
| TEM 260

| TEM 276

| TEM 292
| TEM 351

| TEM 360
| TEM 368

| TEM 400
| TEM 402
| TEM 403
| TEM 416
| TEM 420

| TEM 422

SPECI FI CATI ONS:

ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATI ON JUNE 1, 2004.

STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

TO 9 INCL., GENERAL REQUI REVENTS AND COVENANTS
PREPARI NG RI GHT OF WAY (103)

REMOVI NG CONCRETE

REMOVI NG STABI LI ZED BASE AND ASPHALT PAVEMENT

EXCAVATI ON (132) (160)

EMBANKVENT (100) (160) ( 204) (210) (216) (400)

TOPSOI L

COVPOST (160)

SODDI NG FOR EROSI ON CONTROL ( 166) (168)

SEEDI NG FOR EROSI ON CONTROL (162) (166) (168)

FERTI LI ZER

VEGETATI VE WATERI NG

LI ME TREATMENT ( ROAD-M XED) (105) (132) (204) (210) (300)
(310) (520)

CEMENT TREATMENT ( PLANT-M XED) (204) (210) (216) ( 247) ( 300)
(310) (520)

ASPHALT TREATMENT ( PLANT-M XED) (300) (301) (320)(520) (585)
FLEXI BLE PAVEMENT STRUCTURE REPAI R (132) (204) (247) (260)
(263) (275) (276) (292) (310) (316) ( 330) (334) (340)

CONCRETE PAVEMENT (300) (420) (421) (438) (440) (529) (585)
CONCRETE PAVEMENT TERM NALS (247) (260) (276) (292) ( 300)
(349) (360) (400) (420) (421) (438) (440) (442)

EXCAVATI ON AND BACKFI LL FOR STRUCTURES (132) (401) (420)
(421)

TRENCH EXCAVATI ON PROTECTI ON

TEMPORARY SPECI AL SHORI NG ( 423)

DRI LLED SHAFT FOUNDATI ONS (420) (421) (440) (448)

CONCRETE STRUCTURES (400) (404) (421) (426) (427) (438) (440)
(441) (448)

REI NFORCED CONCRETE SLAB (420) (421) (424) (426) (430) (440)




| TEM 423

| TEM 425

| TEM 426
| TEM 428
| TEM 432
| TEM 442
| TEM 450

| TEM 454
| TEM 460
| TEM 462

| TEM 464
| TEM 465
| TEM 466
| TEM 467

| TEM 471
| TEM 472

| TEM 481
| TEM 496
| TEM 500
| TEM 502
| TEM 504
| TEM 506

| TEM 508
| TEM 512

| TEM 514
| TEM 528
| TEM 529
| TEM 530
| TEM 531
| TEM 540
| TEM 542
| TEM 544
| TEM 545
| TEM 550
| TEM 556
| TEM 610
| TEM 613
| TEM 614

| TEM 618

RETAI NI NG WALLS (110) ( 132) (400) (420) (421) ( 424) ( 440) ( 445)
(458) (556)

PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)
(421) (424) (426) (427) (434) (440) (442)

PRESTRESSI NG (420) (421) (434) (440) (442) (445)

CONCRETE SURFACE TREATMENT (427)

RI PRAP (247) (420) (421) (427) (431) ( 440)

METAL FOR STRUCTURES (441) (445) (446) (447) (448) (449)
RAI LI NG (420) (421) (424) (440) (441) (442) (445) (446) (448)
(540)

BRI DGE EXPANSI ON JOI NTS (429) (442)

CORRUGATED METAL PI PE (400) ( 445)

CONCRETE BOX CULVERTS AND STORM DRAI NS (400) (420) (421)
(424) (440) (464)

REI NFORCED CONCRETE Pl PE (400)

MANHOLES AND | NLETS (400) (420) (421) (440) (471)

HEADWALLS AND W NGWALLS (400) (420) (421) (430) (440) (464)
SAFETY END TREATMENT (400) ( 420) (421) ( 430) (432) (440) ( 445)
(460) (464)

FRAMES, GRATES, RINGS, AND COVERS (441) (445)(448)
REMOVI NG AND RE- LAYl NG CULVERT AND STORM DRAI N Pl PE (400)
(460) (464) (476)

PVC Pl PE FOR DRAI NS (400)

REMOVI NG STRUCTURES ( 430)

MOBI LI ZATI ON

BARRI CADES, SI GNS, AND TRAFFI C HANDLI NG ( 6834)

FI ELD OFFI CE AND LABORATORY

TEMPORARY EROSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS

CONSTRUCTI NG DETOURS

PORTABLE CONCRETE TRAFFI C BARRI ER (420) (421) ( 424) ( 440)
(442)

PERVANENT CONCRETE TRAFFI C BARRI ER (400) ( 416) ( 420) (421)
(424) (440) (442) (448)

COLOR TEXTURED CONCRETE AND LANDSCAPE PAVERS (132) (247)
(420) (421) (440)

CONCRETE CURB, GUTTER, AND COMBI NED CURB AND GUTTER (360)
(420) (421) (440)

| NTERSECTI ONS, DRI VEWAYS, AND TURNOUTS (247) (260) ( 263)
(275) (276) (292) (316) (330) (334) (340) (360) (421) ( 440)

SI DEWALKS (104) ( 360) (420) (421) (440) (530)

METAL BEAM GUARD FENCE (421) (441) (445)(529) (542) (544)
REMOVI NG METAL BEAM GUARD FENCE

GUARDRAI L END TREATMENTS

CRASH CUSHI ON ATTENUATORS (421)

CHAI N LI NK FENCE (421) (445)

Pl PE UNDERDRAI NS ( 402) (432)

ROADVWAY | LLUM NATI ON ASSEMBLI ES (421) (441) (442) (445) (446)
(449) (616) (620)

H GH MAST | LLUM NATI ON POLES (421) (441) (442) ( 445) ( 449)
(618)

HI GH MAST | LLUM NATI ON ASSEMBLI ES (441) (442) ( 445) ( 446)
(616) (620)

CONDUI T (400) ( 445) (476) (622)




| TEM 620
| TEM 621
| TEM 624
| TEM 628
| TEM 636
| TEM 644

| TEM 647

| TEM 650

| TEM 654
| TEM 658
| TEM 662
| TEM 666
| TEM 668
| TEM 672
| TEM 677

| TEM 678
| TEM 680

| TEM 682
| TEM 684
| TEM 686

| TEM 687
| TEM 730
| TEM 734
| TEM 735
| TEM 738

SPECI AL

ELECTRI CAL CONDUCTORS

TRAY CABLE

GROUND BOXES (420) (421) (432) (440) (618) (620)

ELECTRI CAL SERVI CES (441) (445) (449) (618) (620) (627) (656)
ALUM NUM SI GNS ( 643)
SMALL ROADSI DE SI GN SUPPORTS AND ASSEMBLI ES (421) ( 440)
(441) (442) (445) (634) (636) (643) ( 656)

LARGE ROADSI DE S| GN SUPPORTS AND ASSEMBLI ES (421) (440)
(441) (442) (445) (643)
OVERHEAD SI GN SUPPORTS (416) (420) (421) (441) (442) (445)

(449) (618)

SI GN VALKWAYS (441) ( 445)

DELI NEATOR AND OBJECT MARKER ASSEMBLI ES (445)

WORK ZONE PAVEMENT MARKI NGS (666) (668) (672) (677)
REFLECTORI ZED PAVEMENT MARKI NGS (316) (318) (662) (677) (678)
PREFABRI CATED PAVEMENT MARKI NGS

RAI SED PAVEMENT MARKERS (677) (678)

ELI M NATI NG EXI STI NG PAVEMENT MARKI NGS AND MARKERS ( 300)

(302) (316)

PAVEMENT SURFACE PREPARATI ON FOR MARKI NGS (677)
| NSTALLATI ON OF HI GHWAY TRAFFI C SI GNALS (610) (625) (627)

(634) (636) (656)

VEHI CLE AND PEDESTRI AN SI GNAL HEADS
TRAFFI C SI GNAL CABLES
TRAFFI C SI GNAL POLE ASSEMBLI ES (STEEL) (416) (421) (441)

(442) (445) (449)

PEDESTAL POLE ASSEMBLI ES (445) (449) (656) (4003)

ROADSI DE MOW NG
LI TTER REMOVAL
DEBRI S REMOVAL

CLEANI NG AND SVEEEPI NG HI GHWAYS

PROVI SI ONS: SPECI AL PROVI SI ONS W LL GOVERN AND TAKE

PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED

HEREON WHEREVER | N CONFLI CT THEREW TH.

SPECI AL LABOR PROVI SI ONS FOR STATE PRQJECTS (000- - - 007)
WAGE RATES
PROVI SI ON " PARTNERI NG'
PROVI SI ON " SMALL BUSI NESS ENTERPRI SE | N STATE FUNDED
(000- - 2189)

SPECI AL
SPECI AL

SPECI AL
SPECI AL
SPECI AL

SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL

PRQJECTS"
"1 MPORTANT NOTI CE TO CONTRACTORS" (000--2238)

PROVI S

(000- - - 002)

I ON
PROVI SI ON " SCHEDULE OFLI QUI DATED DAMAGES" (000--1493)
I ON

PROVI S

(000- - - 011)

PROVI SION TO | TEM
PROVI SION TO | TEM
PROVI SI ONS TO | TEM
PROVI SION TO | TEM
PROVI SION TO | TEM
PROVI SION TO | TEM
PROVI SI ONS TO | TEM

~NOoO Ok WNPE

" DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"

(001- - - 015)
(002- - -017)
(003- - - 015) (003- - - 033)
(004- - - 017)
(005- - - 004)
(006- - - 030)

(007- - - 806) (007- - - 839)




SPECI AL PROVI SI ONS TO | TEM 8 (008---013)(008---086) (008- - - 133)
SPECI AL PROVI SI ONS TO | TEM 9 (009---012)(009---015)
SPECIAL PROVISION TO ITEM 100 (100---002)
SPECIAL PROVISION TO ITEM 132 (132---005)
SPECIAL PROVISION TO ITEM 161 (161---006)
SPECIAL PROVISION TO ITEM 164 (164---002)
SPECIAL PROVISION TO ITEM 166 (166---001)
SPECI AL PROVISION TO ITEM 247 (247---033)
SPECIAL PROVISION TO ITEM 260 (260---002)
SPECIAL PROVISION TO ITEM 275 (275---002)
SPECIAL PROVISION TO ITEM 300 (300---032)
SPECIAL PROVISION TO ITEM 302 (302---010)
SPECIAL PROVISION TO ITEM 316 (316---016)
SPECIAL PROVISION TO ITEM 330 (330---001)
SPECIAL PROVISION TO ITEM 340 (340---003)
SPECIAL PROVISION TO ITEM 360 (360---003)
SPECIAL PROVISION TO ITEM 368 (368---001)
SPECIAL PROVISION TO ITEM 416 (416---001)
SPECI AL PROVISION TO ITEM 420 (420---002)
SPECIAL PROVISION TO ITEM 421 (421---035)
SPECI AL PROVISION TO ITEM 424 (424---002)
SPECI AL PROVISION TO ITEM 425 (425---001)
SPECI AL PROVISION TO ITEM 428 (428---001)
SPECIAL PROVISION TO ITEM 429 (429---008)
SPECIAL PROVISION TO ITEM 431 (431---001)
SPECI AL PROVISION TO ITEM 434 (434---003)
SPECI AL PROVISION TO ITEM 440 (440---005)
SPECIAL PROVISION TO ITEM 441 (441---0086)
SPECI AL PROVISION TO ITEM 442 (442---016)
SPECI AL PROVISION TO ITEM 447 (447---002)
SPECI AL PROVISION TO I TEM 448 (448---002)
SPECIAL PROVISION TO ITEM 450 (450---001)
SPECIAL PROVISION TO ITEM 462 (462---011)
SPECIAL PROVISION TO ITEM 464 (464---003)
SPECIAL PROVISION TO ITEM 465 (465---001)
SPECIAL PROVISION TO ITEM 500 (500- - - 005)
SPECIAL PROVISION TO ITEM 502 (502---033)
SPECIAL PROVISION TO ITEM 506 (506---012)
SPECIAL PROVISION TO ITEM 512 (512---002)
SPECIAL PROVISION TO ITEM 514 (514---002)
SPECIAL PROVISION TO ITEM 540 (540---023)
SPECIAL PROVISION TO ITEM 544 (544---001)
SPECIAL PROVISION TO ITEM 610 (610---010)
SPECIAL PROVISION TO ITEM 613 (613---002)
SPECIAL PROVISION TO ITEM 620 (620---001)
SPECIAL PROVISION TO ITEM 624 (624---014)
SPECIAL PROVISION TO ITEM 628 (628---003)
SPECIAL PROVISION TO ITEM 636 (636---014)
SPECIAL PROVISION TO ITEM 643 (643---001)
SPECIAL PROVISION TO ITEM 672 (672---034)
SPECIAL PROVISION TO ITEM 682 (682---001)
SPECIAL PROVISION TO ITEM 687 (687---004)
SPECIAL PROVISION TO ITEM 730 (730---009)
SPECIAL PROVISION TO ITEM 734 (734---002)




SPECI AL
SPECI AL
SPECI AL
SPECI AL

SPECI AL

| TEM 1068
| TEM 3224

| TEM 4003

| TEM 4178
| TEM 4460
| TEM 4591

| TEM 5049
| TEM 5050

| TEM 5367
| TEM 5457
| TEM 5893
| TEM 6004
| TEM 6005
| TEM 6011

| TEM 6013
| TEM 6014
| TEM 6016

| TEM 6019
| TEM 6027
| TEM 6266
| TEM 6473
| TEM 6579
| TEM 6623
| TEM 6834
| TEM 6919
| TEM 6920
| TEM 6986

| TEM 8048
| TEM 8094

| TEM 8260
| TEM 8445

| TEM 8579
| TEM 8703
| TEM 8739
| TEM 8756

TOITEM 735 (735---001)
TOITEM 738 (738---001)
TO SPECI AL SPECI FI CATION | TEM 6266
TO SPECI AL SPECI FI CATI ON | TEM 6473

(6266--017)
(6473--001)

LOOSE AGGREGATE FOR GROUNDCOVER
DENSE- GRADED HOT- M X ASPHALT (QC/ Q) (300)(301) (320) (520)
(585)

SCREW | N TYPE ANCHOR FOUNDATI ONS (300) (301) ( 320) (520)
(585)

H GH LOAD MULTI - ROTATI ONAL BEARI NGS

STEEL PI PE PI LI NG

TOLL PLAZA FACI LI TY (360) (400) (416) (420) (432) (442) (450)
(530) (531) (618) (620) (624) (628)

Bl ODEGRADEABLE EROSI ON CONTROL LOGS (161) (506)
PORTABLE CONCRETE TRAFFI C BARRI ER CONNECTI ON HARDWARE
(442)

CABLE BARRI ER SYSTEM (421) ( 658)

WATER MAI NS

SANI TARY SEWERS

DI Gl TAL CARD RACK | NDUCTI VE LOOP DETECTOR ASSEMBLY (8579)
UNI NTERRUPTI BLE POWER SUPPLY (8579)

TESTI NG, TRAI NI NG, DOCUMENTATI ON, FI NAL ACCEPTANCE AND
WARRANTY ( 6579)

ELECTRONI C COMPONENTS

FI BER OPTI C CABLE (6011) (6013) (8579)

| TS FI ELD EQUI PMENT CABI NET (441) (618) (656) (687) (6004)
(6005) (6011) (6013) (6019) (6027) (6920) (8579)

LOCAL CONTROL UNI T

LANE CONTROL SI GNAL EQUI PMENT (8579)

VI DEO | MAGI NG VEH CLE DETECTI ON SYSTEM

MULTI POLYMER PAVEMENT MARKI NG S (MPM) (677) (678) (8094)
SERI AL SERVER UNI T

MULTI - DUCT CONDUI T SYSTEM ( 400)

PORTABLE CHANGEABLE MESSAGE S| GN

COVMUNI CATI ONS HUB BUI LDI NG ( 656)

CCTV FI ELD EQUI PVMENT

LONG TUDI NAL PREFABRI CATED PAVEMENT MARKI NGS (PPM) W TH
WARRANTY (677)

RADAR VEHI CLE SENSI NG DEVI CE ( RVSD)

MOBI LE RETROREFLECTI VI TY DATA COLLECTI ON FOR PAVEMENT
MARKI NGS

LED COUNTDOWN PEDESTRI AN S| GNAL MODULE ( 682)

FI BER OPTI C VI DEO DATA TRANSM SSI ON EQUI PMENT (6011)
(6013)

| TS SPECI FI CATI ONS MATERI AL SUBM TTAL REQUI REMENTS
ACCESSI BLE PEDESTRI AN SI GNAL UNI TS

CAMERA POLE STRUCTURE (416) (441) ( 445) (449) (6013)

| NSTALLATI ON OF DYNAM C MESSAGE SI GN SYSTEM ( 416) ( 432)
(441) (445) (449) (618) (620) (650) (654) (656) (8579)




GENERAL: THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH

------- PAYMENT IS TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, |F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL

PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications CSJ 3510-05-019, Etc.

SPECIAL PROVISION
008---133
Prosecution and Progress

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby
amended with respect to the clauses cited below, and no other clauses or requirements of this
Item are waived or changed hereby.

Article 8.5. Failure to Complete Work on Time is voided and replaced by the following:

The time established for the completion of the work is an essential element of the Contract. If
the Contractor fails to complete the work within the number of working days specified, working
days will continue to be charged.

Failure to complete toll infrastructure and facilities as specified on the plans within 571 working
days, plus any additional working days granted, will result in liquidated damages in the amount
of $35,000 per day being assessed for every working day in excess of the stated number until
work is complete. Completion for toll infrastructure and facilities is defined as occurring when
all work for the tolling infrastructure as shown on the tolling plans is completed.

In the event of Contractor concurrent delay in substantial completion and completion of the toll
infrastructure and facilities, the maximum liquidated damages that will be assessed shall be
$35,000/working day.

Failure to substantially complete the project within 651 working days, plus any additional
working days granted, will result in liquidated damages in the amount of $35,000 per day being
assessed for every working day in excess of the stated number. Substantial completion of the
project is defined as occurring when all work as shown on the plans is completed, and traffic is
following the lane arrangement as shown on the plans. All pavement construction, resurfacing,
traffic control devices, and pavement markings shall be in their final position, or as called for on
the plans. An exception may be made by the Engineer for particular items of work provided that
the lack thereof does not cause a disruption to traffic flow or an unsafe condition for the traveling
public.

In addition, failure to complete the entire project within the 691 working days, plus any
additional working days granted, will result in contract administration liquidated damages being
assessed, at the rate determined from the schedule of liquidated damages shown in the proposal,
for every working day in excess of the stated number.

The liquidated damages for the substantial completion of the project, completion of toll
infrastructure and facilities and the contract administration liquidated damages will be assessed
for lost toll revenue and added expenses incurred by the Department. These assessments will be
deducted from any moneys due or to become due the Contractor, not as a penalty, but as
liquidated damages.

1-1 008---133
06-11



2004 Specifications CSJ 3510-05-019, Etc

SPECIAL PROVISION
000--2238
Important Notice to Contractors

The Contractor's attention is directed to the fact that, as of June 30, 2011, there are right of way
acquisitions and utility adjustments that have not been completed. The Department anticipates
that all remaining utility adjustments and right of way acquisitions will be completed in
sufficient time to prevent any undue delay to the Contractor in his normal operation. Requests
for additional compensation or working days will be made in accordance with the standard
specifications, if necessary.

For the Contractor’s information, the following is a list of all tracts of right of way required for
the construction of the project that have not been acquired. The Contractor is invited to review
the outstanding right of way with the Engineer assigned to this project, and listed in the
“NOTICE TO CONTRACTORS.” A right of way map reflecting location, etc., is on file with
the Engineer and also on file with the Texas Department of Transportation in Austin, Texas.

The following outstanding right of way is expected to be acquired by the dates shown.

OUTSTANDING RIGHT OF WAY

Parcel Number Property Description/Owner EstimatechQunisition
022 GGP-BRIDGELAND, LP 6/30/2012*
022B DP GGP-BRIDGELAND, LP 6/30/2012*
022C GGP-BRIDGELAND, LP 6/30/2012*
022D GGP-BRIDGELAND, LP 6/30/2012*
024 RICHFIELD RANCH INVESTMENTS, L 6/30/2012*
024A RICHFIELD RANCH INVESTMENTS, L 6/30/2012*
025 RR SOUTHERN PACIFIC TRANSPORTATION 6/30/2011
034 GIRO REALTY INVESTMENTS, LTD. 6/30/2011
035 REGENCY GRAND PARKWAY/290 RET 7/15/2011
036 REGENCY GRAND PARKWAY/290 RET 7/15/2011

* Traffic Control Phasing/Sequence of Construction shown in plans may not reflect
acquisition dates

1-4 000--2238
07-11



The Contractor is invited to review the outstanding utility adjustments with the Engineer
assigned to this project and listed in the “NOTICE TO CONTRACTORS.”

The following utilities are to be adjusted by their owners and are expected to be completed by
the dates shown.

OUTSTANDING UTILITY ADJUSTMENTS

Expected
Location Description Owner Completion
Date
Fiber/Optics . . .
1648+44 to 1698+03 OH F'bsgooé’;:f;\?vg'FCRpara"e' Comcast B
US290 WBFR P
1698+03 to 1720+94 Buried Fiber Comcast B
Fiber/Optics . . .
1648+44 to 1720+94 B“”egrg'%ire(?s\t/'éﬁsra”e' Level 3 B
US290 WBFR P
Fiber/Optics . . .
5419+47.68 B“”‘Eﬁ;'gg dogé'r‘]’ti%ra”e' Level 3 B
CONNE p
Fiber/Optics . . .
8418+13.90 B“”fj‘:OF'gse; dogé'r‘]’ti%ra”e' Level 3 B
CONN H P
Fiber/Optics . . .
5419+47.68 B“”f;iOF'gse; dogé'r‘]’ti?ra”e' MCI/Verizon B
CONN E P
Fiber/Optics . . .
8418+13.90 B“”fj‘:OF'gse; dogé'r‘]’ti%ra”e' MCI/Verizon B
CONN H P
Fiber/Optics . . .
5419+47.68 B“”‘Eﬁ;'gi dogé'r?ti@ra”e' TCG (AT&T) B
CONN E P
Fiber/Optics . . .
8418+13.90 B“”‘Eﬁ;'gi dogé'ﬁtiagra”e' TCG (AT&T) B
CONN H P
CONN, RAMP 195 Centerpoint
1648+44 to 1698+03 Proposed WBFR Electric E
1692+31 Pavement Proposed WBFR Centerpoint B
Electric
2-4 000--2238

07-11



OUTSTANDING UTILITY ADJUSTMENTS

Expected
Location Description Owner Completion
Date
1671+80 4x4 RCB Centerpoint B
Electric
CONNE Centerpoint
5443+10 Proposed WBFR Electric ¢
CONN G Centerpoint
7437+00 Proposed WBFR Electric ¢
Proposed 4x4 RCB
1691+02 Proposed WBFR AT&T Texas F
Buried Fiber Optic Parallel
5419+47.68 Proposed Bent 17 — Conn E AT&T Texas ¢
Buried Fiber Optic Parallel
8418+13.90 Proposed Bent 19 — Conn H AT&T Texas ¢
1649+42 to 1720+94 .
1702+33 WBFR Centerpoint Gas D
2253+48 t0 2255+14 RT |  Proposed Detention Pond Centerpoint C
Electric
2345+14 to 2350+13 LT O/H Power Lines Centerpoint c
Electric
1703+70 U/G Gas Crossing Centerpoint Gas D

A. To be adjusted within 30 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.

B. To be adjusted within 60 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.

C. To be adjusted within 90 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.

000--2238
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D. To be adjusted within 120 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.

E. To be adjusted within 150 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.

F. To be adjusted within 180 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.

UTILITY CONTACTS

Level 3 - Mr. Clay Ekstrom, 281-618-3932 Clayton.Ekstrom@Level3.com

MCI - Mr. Mike Williams, 972-795-4277 mike.williams@verizonbusiness.com

MCI/Verizon - Mr. Erik Baker, 903-357-3282 ebaker@qoldfieldservices.com

TCG-(AT&T) Legacy - Mr. Elton Bull, 713.830.7431 eb-2549@Att.com

AT&T Texas - Mr. Mark Heinrich, 713-660-5306 MH1358@ATT.com

Centerpoint - Mr. Robert Garza, 713-207-6554 robert.garza@centerpointenergy.com

Comcast — Ms. Margie Blackwell, 713-341-8676 margaret_blackwell@cable.comcast.com

Centerpoint (Gas) — Mr. Robert Johnson, 713-869-3433 RAJ@binkleybarfield.com

4-4 000--2238
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